ADDENDUM NO. 1 TO RFP 2025-01

Section Affected: Section 4.3 - Project Schedule and Milestones
Date of Addendum: 12 June 2025
Issued By: City of Langford

This addendum corrects a scheduling error in Section 4.3 of the above-referenced Request for
Proposal. The correction provides a revised Notice of Intent to Award date, following the
submission deadline of July 25, 2025.

Error Identified:
Section 4.3 incorrectly lists the Notice of Intent to Award date as July 15, 2025, which precedes
the Proposal Deadline of July 25, 2025.

Correction Applied:
The Notice of Intent to Award milestone in Section 4.3 is corrected as follows:

Original Text:
Notice of Intent to Award: July 15, 2025 (anticipated)

Corrected Text:
Notice of Intent to Award: August 18, 2025 (anticipated)

The complete corrected milestone sequence for Section 4.3:

Milestone Date

Notice of Intent to Award August 18, 2025 (anticipated)

Contract Execution (CCDC 14) | September 1, 2025 (anticipated)

Design Phase Completion Functional program development, design approvals, and
permitting finalized by January 15, 2026

Construction Start No later than February 2, 2026
Substantial Completion By March 31, 2027
Final Occupancy and Full operational readiness and occupancy by April 30, 2027

Operations




This addendum takes effect immediately upon issuance and supersedes any conflicting
information in the original RFP document. All other terms, conditions, and requirements of RFP
2025-01 remain unchanged and in full effect.

Prospective proponents are required to acknowledge receipt of this addendum when
submitting their proposal. Failure to acknowledge this addendum will result in rejection of the
proposal.

Questions regarding this addendum should be directed to the RFP Contact before the Enquiries
Deadline of July 4, 2025, 4:00 PM local time.

RFP Contact: rfp@langford.ca



